

Addendum to the package No.GSHP-II/NCB/5 Under Second Gujarat State Highway Project (GSHP-II) Umreth-Vasad Road Including Ladvel-Kapadvanj Road.

Sr.No.	Clause Reference	Original Clause	As per Addendum
1	ITB Clause 4.5 A {a}	(a) Achived, in at least two financial years, a minimum annual financial turnover (in all clause of civil Engineering construction works only) of Rs. 991 Million.	(a) Achived, in at least two financial years, a minimum annual financial turnover (in all class of civil Engineering construction works only) of Rs. 1017 Million.
2	Clause No.4.5 A{b}	Satisfactorily completed (not less than 90% of contract value) as a prime contractor (or as sub contractor duly certified by the employer/main contractor) at least one similar work of widning to two lane or more and strengthening state Highway or National Highway of value not less than Rs. 793 Million involving earth works GSB, WMM/WBM, BUSG and BM/DBM/SDBC/BC etc. and pipe culvert/ box culvert/ minor bridge works.	Satisfactorily completed (not less than 90% of contract value) as a prime contractor (or as sub contractor duly certified by the employer/main contractor) at least one similar work of widning to two lane or more and strengthening state Highway or National Highway of value not less than Rs. 814 Million involving earth works GSB) WMM/WBM, BUSG and BM/DBM/SDBC/BC etc. and pipe culvert/ box culvert/ minor bridge works.
3	ITB Clause 4.5 A {c}.	Earthwork in both excavation and embankment (combined quntity)- 27500 cum	Earthwork in both excavation and embankment (combined quntity)- 463000 cum
		Granular Sub-Base (GSB)- 137200 cum	Granular Sub-Base (GSB)- 130000 cum
		Wet Mix Macadam- 89200 cum	Wet Mix Macadam- 82000 cum
		Bituminous Work-(BM,DBM & BC)- 56000 cum	Bituminous Work-(except BUSG,Premix Carpet,Sealcoat and Surface dressing)- 53000 cum
		Cement Concrete (including RCC and PSC)- 16000 cum	Cement Concrete (including RCC and PSC)- 14000 cum
4	4.5.B {c}	liquid assets and or avilability of credit facality of not less than Rs. 166 Million in the format given in section 2.	liquid assets and or avilability of credit facality of not less than Rs. 170 Million in the format given in section 2.
5	4.4 (g)	The Joint venture agreement Shoud be registered in Gandhinagar, Gujarat so as to be legally valid and binding on partners.	ITB Clause No.4.4 (g) The joint venture agrrement should be registered at any where in Gujarat so as to be legally valid & binding on partners
6	IFB Sr.No.7 (Table)	(i) Estimated cost Rs. 990.70 Million	(i) Estimated cost Rs. 1017 Million
		(ii) Bid security Rs. 14.90 Million	(ii) Bid security Rs. 15.30 Million
7	Section 3 Conditions Of Contract F SCC, 5 Protection of Environme nt Sr.No.7	For Major Lapses, 10% of intering Payment Certificate will withheld, subject to a maximum limit of Rs. 50 Lacs.	For Major Lapses, 10% of interim Payment Certificate will withheld, subject to a maximum limit of Rs. 51 Lacs.

8	Section 4 Contract Data Clause No 17,28	The Intended Completion Date for the whole of the works is 24 months after date of issue of work order with the following milestones. Milestone dates: Physical works to be completed Period from the date of issue of notice to proceed with the work. Milestone 1 i.e Completion of Section 1 18 months. Milestone 2 i.e Completion of Section 2 24 months. Milestone 3 i.e Completion of Section 3 24 months.	The Intended Completion Date for the whole of the works is 24 months after date of issue of work order with the following milestones. Milestone dates: Physical works to be completed Period from the date of issue of notice to proceed with the work. Milestone 1 i.e Completion of Section 1 18 months. Milestone 2 i.e Completion of Section 2 & Section 3 24 months.
9	Section 4 Contract Data Clause No 21	The site Possession Dates shall be: The site of work shall be handed over in following sections: Section 1. Umreth-Sarsa, Km 0.000 to 19.138 to be handed over at start of work Section 2. Sarsa-Vasad Km.0.000 to 9.184 to be handed over at 6 th month after start of work. Section 3. Kapadvanj-Ladvel Km.19.125 to 32.067 to be handed over at the start of work.	The site Possession Dates shall be: The site of work shall be handed over in following sections: Section 1. Kapadvanj-Ladvel Km.19.125 to 32.067 to be handed over at the start of work. Section 2. Sarsa-Vasad Km.0.000 to 9.184 to be handed over at start of work. Section 3. Umreth-Sarsa, Km 0.000 to 19.138 to be handed over at 6 th month after start of work
10	Section 4 Contract Data Clause No 49.1	49.1 The liquidated damages for the whole of the works are Rs. 0.991 Million (amount) per day and that for the milestone are as under :[49] 1. Completion of section1 if not completed after 18 Months Rs. 0.468 Million per day 2. Completion of Section2 if not completed after 24 months Rs. 0.215 Million per day 3. Completion of Section 3 if not completed after 24 months Rs. 0.308 Million per day	49.1 The liquidated damages for the whole of the works are Rs. 1.02 Million (amount) per day and that for the milestone are as under :[49] 1. Completion of section 1 if not completed after 18 Months Rs. 0.318 Million per day 2. Completion of Section 2 and Section 3 if not completed after 24 months Rs. 0.702 Million per day

Addendum to the package No.GSHP-II/NCB/5 Under Second Gujarat State Highway Project (GSHP-II) Umreth-Vasad Road Including Ladvel-Kapadvanj Road.

Sr.No.	Clause Reference	Original Clause				As per Addendum			
		Item NO.	Description	Unit	Qty	Item NO.	Description	Unit	Qty
	Section 7 (BOQ)	Section-Umreth-Vasad Road				Section-Umreth-Vasad Road			
11		7.06	Construction of covered lined drains of concrete grade M 20 including cover slab and reinforcement as per proper slope and dimension as shown in drawing and technical specification clause 309.	Lm	4858	7.06	Construction of covered lined drains of concrete grade M 25 including cover slab and reinforcement as per proper slope and dimension as shown in drawing and technical specification clause 309.	LM	4858
12		7.16 (b)	Construction of median kerb and island kerb Type B grade M20 (including base preparation, foundation and haunch concrete)	Lm	11283	7.16 (b)	Construction of median kerb and island kerb Type A grade M20 (including base preparation, foundation and haunch concrete)	Lm	11283
	Section 7 (BOQ)	Section-Ladvel Kapadvanj Road				Section-Ladvel Kapadvanj Road			
13		7.16 (b)	Construction of median kerb and island kerb Type B grade M20 (including base preparation, foundation and haunch concrete)	Lm	700	7.16 (b)	Construction of median kerb and island kerb Type A grade M20 (including base preparation, foundation and haunch concrete)	Lm	700

Superintending Engineer
Project Implimentation Unit
Gandhinagar