

ADDENDUM
Project Management Consultancy Services for Second Gujarat State Highway Project (GSHP-II)

Sr. No.	Clause Reference	Original Clause	Amended Clause																																																								
1	Section II ITC E DATA SHEET Clause 12.2	Proposals must remain valid for 120 calendar days after the proposal submission deadline (i.e., until: 17/06/2014)	Proposals must remain valid for 120 calendar days after the proposal submission deadline (i.e., until: 10/07/2014)																																																								
2	Date Sheet : Section II, Section E: Clause 14.1.2, Page No. 23	14.1.2: Estimated input of Key Experts time-input: 373 person-months	14.1.2: Estimated input of Key Experts time-input: 303 person-months																																																								
3	Date Sheet : Section II, Section E: Clause 14.1.3, Page No. 23	14.1.3:The Consultants Proposal shall include theKey Experts time-input of : 373 person-months	14.1.3: Estimated input of Key Experts time-input: 303 person-months																																																								
4	Section II ITC E DATA SHEET Clause 17.7 and 17.9 Section II ITC E DATA SHEET Clause 19.1	The Proposals must be submitted no later than: Date : 12/03/2014 Time 12:00 Hours(IST) 19.1 The opening shall take place at: Office of the Superintending Engineer, Project Implementation Unit, Ground Floor, Nirman Bhavan, Sector 10/A, Gandhinagar. 382010 Gujarat Date:....17/02/2014 Time: 12:30 Hours(IST)	The Proposals must be submitted no later than: Date : 13/03/2014 Time 12:00 Hours(IST) 19.1 The opening shall take place at: Office of the Superintending Engineer, Project Implementation Unit, Ground Floor, Nirman Bhavan, Sector 10/A, Gandhinagar. 382010 Gujarat Date:....13/03/2014 Time: 12:30 Hours(IST)																																																								
5	Section II ITC E DATA SHEET Clause 28.1	Expected date and address for contract negotiations: Date...14/03/2014	Expected date and address for contract negotiations: Date : 25/04/2014																																																								
6	Section II ITC E DATA SHEET Clause 30.2	Expected date for the commencement of the Services: Date... 24/03/2014	Expected date for the commencement of the Services : Date : 01/05/2014																																																								
7	Section 3 Technical Proposal – Standard Forms – Page 28	From TECH-4: Description of the Apporach, Methodology and work plan for performing the assignment- 7 pages	<table border="1"> <thead> <tr> <th>Required for FTP (✓)</th> <th>FORM</th> <th>DESCRIPTION</th> <th>Page Limit</th> </tr> </thead> <tbody> <tr> <td>✓</td> <td>TECH-1</td> <td>Technical Proposal Submission Form.</td> <td></td> </tr> <tr> <td>✓ If applicable</td> <td>TECH-1 Attachment</td> <td>If the Proposal is submitted by a joint venture, attach a letter of intent or a copy of an existing agreement.</td> <td></td> </tr> <tr> <td>✓ If applicable</td> <td>Power of Attorney</td> <td>No pre-set format/form. In the case of a Joint Venture, several are required: a power of attorney for the authorized representative of each JV member, and a power of attorney for the representative of the lead member to represent all JVs.</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-2</td> <td>Consultant's Organization and Experience.</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-2A</td> <td>A. Consultant's Organization</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-2B</td> <td>B. Consultant's Experience</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-3</td> <td>Comments or Suggestions on the Terms of Reference and on Counterpart Staff and Facilities to be provided by the Client.</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-3A</td> <td>A. On the Terms of Reference</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-3B</td> <td>B. On the Counterpart Staff and Facilities</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-4</td> <td>Description of the Approach, Methodology, and Work Plan for Performing the Assignment</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-5</td> <td>Work Schedule and Planning for Deliverables</td> <td></td> </tr> <tr> <td>✓</td> <td>TECH-6</td> <td>Team Composition, Key Experts Inputs, and attached Curriculum Vitae (CV)</td> <td></td> </tr> </tbody> </table>	Required for FTP (✓)	FORM	DESCRIPTION	Page Limit	✓	TECH-1	Technical Proposal Submission Form.		✓ If applicable	TECH-1 Attachment	If the Proposal is submitted by a joint venture, attach a letter of intent or a copy of an existing agreement.		✓ If applicable	Power of Attorney	No pre-set format/form. In the case of a Joint Venture, several are required: a power of attorney for the authorized representative of each JV member, and a power of attorney for the representative of the lead member to represent all JVs.		✓	TECH-2	Consultant's Organization and Experience.		✓	TECH-2A	A. Consultant's Organization		✓	TECH-2B	B. Consultant's Experience		✓	TECH-3	Comments or Suggestions on the Terms of Reference and on Counterpart Staff and Facilities to be provided by the Client.		✓	TECH-3A	A. On the Terms of Reference		✓	TECH-3B	B. On the Counterpart Staff and Facilities		✓	TECH-4	Description of the Approach, Methodology, and Work Plan for Performing the Assignment		✓	TECH-5	Work Schedule and Planning for Deliverables		✓	TECH-6	Team Composition, Key Experts Inputs, and attached Curriculum Vitae (CV)					
Required for FTP (✓)	FORM	DESCRIPTION	Page Limit																																																								
✓	TECH-1	Technical Proposal Submission Form.																																																									
✓ If applicable	TECH-1 Attachment	If the Proposal is submitted by a joint venture, attach a letter of intent or a copy of an existing agreement.																																																									
✓ If applicable	Power of Attorney	No pre-set format/form. In the case of a Joint Venture, several are required: a power of attorney for the authorized representative of each JV member, and a power of attorney for the representative of the lead member to represent all JVs.																																																									
✓	TECH-2	Consultant's Organization and Experience.																																																									
✓	TECH-2A	A. Consultant's Organization																																																									
✓	TECH-2B	B. Consultant's Experience																																																									
✓	TECH-3	Comments or Suggestions on the Terms of Reference and on Counterpart Staff and Facilities to be provided by the Client.																																																									
✓	TECH-3A	A. On the Terms of Reference																																																									
✓	TECH-3B	B. On the Counterpart Staff and Facilities																																																									
✓	TECH-4	Description of the Approach, Methodology, and Work Plan for Performing the Assignment																																																									
✓	TECH-5	Work Schedule and Planning for Deliverables																																																									
✓	TECH-6	Team Composition, Key Experts Inputs, and attached Curriculum Vitae (CV)																																																									
8	Section 3 Technical Proposal – Standard Forms – Page 29	Refer to Reference Paragraph 3.4 of the Data Sheet for format of Technical Proposal to be submitted, and paragraph 3.4 of Section 2 of the RFP for Standard Forms required and number of pages recommended.	Deleted																																																								
9	Section 7 B of Terms of Reference, Page No. 53 Section 7, Annexure II, List of Road Improvements works under GSHP-II	More details are given in Annexure II. A map depicting these roads is given in Annexure V The estimated costs of these works would be @ Rs.17400 million. DPR including bidding documents are ready for these works. Invitation of bids for these works are initiated. These works will have construction period in the range of 11 to 24 months. Annexure II, GIST Of Road Improvement Works Under GSHP II: <table border="1"> <tr> <td>SRNO</td> <td>Sub-Item</td> <td>Location</td> <td>Est. Cost (Rs. Crores)</td> </tr> <tr> <td>1</td> <td>1</td> <td>1</td> <td>1</td> </tr> </table> Annexure III : Details of Road Improvement Works under GSHP II <table border="1"> <tr> <th>GSHP I/OP RC/NCB/10</th> <th>(a) Dhandhuka-Dholera</th> <th>(b) Paliyad-Dhandhuka</th> <th>(c) Rehabilitation - Limbadi</th> <th>(d) Rehabilitation - Dhandhuka</th> <th>(a)Widening &Strengthening</th> <th>(b)Rehabilitation</th> <th>(c)Rehabilitation</th> <th>(d)Rehabilitation</th> <th>Item Rate</th> <th>OPRC = (NCB)</th> <th>Partly completed</th> <th>IE</th> <th>No</th> <th>120</th> <th>7.5 Year</th> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td></td> <td>27.00</td> <td>46.00</td> <td>22.10</td> <td>34.65</td> <td>35.27</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> </table>	SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)	1	1	1	1	GSHP I/OP RC/NCB/10	(a) Dhandhuka-Dholera	(b) Paliyad-Dhandhuka	(c) Rehabilitation - Limbadi	(d) Rehabilitation - Dhandhuka	(a)Widening &Strengthening	(b)Rehabilitation	(c)Rehabilitation	(d)Rehabilitation	Item Rate	OPRC = (NCB)	Partly completed	IE	No	120	7.5 Year						27.00	46.00	22.10	34.65	35.27							More details are given in Annexure II. A map depicting these roads is given in Annexure IV. The estimated costs of these works would be @ Rs.17400 million. DPR including bidding documents are ready for these works. Invitation of bids for these works are initiated. These works will have construction period in the range of 11 to 24 months. <table border="1"> <tr> <td>SRNO</td> <td>Sub-Item</td> <td>Location</td> <td>Est. Cost (Rs. Crores)</td> </tr> <tr> <td>1</td> <td>1</td> <td>1</td> <td>1</td> </tr> </table> <table border="1"> <tr> <td>SRNO</td> <td>Sub-Item</td> <td>Location</td> <td>Est. Cost (Rs. Crores)</td> </tr> <tr> <td>1</td> <td>1</td> <td>1</td> <td>1</td> </tr> </table>	SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)	1	1	1	1	SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)	1	1	1	1
SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)																																																								
1	1	1	1																																																								
GSHP I/OP RC/NCB/10	(a) Dhandhuka-Dholera	(b) Paliyad-Dhandhuka	(c) Rehabilitation - Limbadi	(d) Rehabilitation - Dhandhuka	(a)Widening &Strengthening	(b)Rehabilitation	(c)Rehabilitation	(d)Rehabilitation	Item Rate	OPRC = (NCB)	Partly completed	IE	No	120	7.5 Year																																												
					27.00	46.00	22.10	34.65	35.27																																																		
SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)																																																								
1	1	1	1																																																								
SRNO	Sub-Item	Location	Est. Cost (Rs. Crores)																																																								
1	1	1	1																																																								
10	Section 7 Terms of Reference (ToR) Section II: Detailed scope of Consultancy-TOR, Item No. 1 : PREPARATION STAGE OF PROJECT (vii) Item No. 2: Designs/DPRs, page 57 Item No. 4 : Monitoring and Execution of Project c) 1. IE for Mehsana Himatnagar and OPRC	vii. Carry out / assist PIU for other activities required for preparation of project. PMC shall carry out Designs and Design reviews observing the best engineering practices. PMC shall also prepare designs, review DPRs following best engineering practices	vii. Carry out / assist PIU for preparation of project. PMC shall carry out Design reviews observing the best engineering practices. PMC shall also review designs, review DPRs following best engineering practices New Para c) added as below : "PMC shall coordinate with the Independent Engineer (IE) and developer of DBMFOT (Concessionaire) of Mehsana – Himatnagar Green Highway Pilot Corridor and provide effective implementation support including guidance for achieving timely implementation of measures, advice on mid coarse correction of measures and independent assessment of implementation effectiveness of green Highway piloting measures. In addition, the PMC services consultant shall carry out periodic monitoring of Air, Water and Noise parameters, confirming the guidelines prescribed by CPCB / MoEF, Govt. of India (GoI)."																																																								

Sr. No.	Clause Reference	Original Clause	Amended Clause																																																																																																																																																																					
11	Section 7 Terms of Reference (ToR) Detailed Scope of Consultancy 4 MONITORING / EXECUTION OF PROJECT c) Consultancies 4. All Consultancies related to road safety 9 Civil Works q) Page No. 62	q) Assist the PIU in design and planning of the interventions	q) PMC has to design road safety interventions following the best international / national practices and keep in view various reports available with PIU (The World Bank's reports on road safety and iRAP Reports). PMC shall carry out required survey in this regard.																																																																																																																																																																					
12	Section 7 – Terms of Reference Scope of Consultancy. Page No. 64	Section-II, Detailed 5. HUMAN RESOURCE SUPPORT TO PIU: • Financial Controller • Environmental Expert • Social Expert • Safety Expert • Records Management Specialist All the experts must have experience of not less than 5 years in their respective fields. They must have all worked on World Bank aided project in the same capacity for not less than 1 year. They must also have some exposure of working with State Government. Deployment of above officers would be need based and with the consent of PIU. Once deployed, the officers will have to work from the office of PIU. • Two data operators One data operator shall have knowledge of Gujarati language. Both must have basic computer operation and all Microsoft Office software knowledge. Data punching speed should not be less than 30 words per minutes. PMC shall provide communication and other facilities for Human resource deployed in PIU	In line with pre-proposal conference and request from the bidders, overall optimisation has been carried out; looking to the scope related amendemnts at this stage. Key person man-months are revised due to design inputs on SCDP (refer sl. no. 15). At the same time HR support to PIU is seen in totality and to avoid any kind of duplication, only one Data Operator input is now required through Support-staff input (refer sl. no. 15). Besides this amended technical supprt to PIU stands as: 5. HUMAN RESOURCE SUPPORT TO PIU: • Safety Specialist • Records Management Specialist All the specialists must have experience of not less than 5 years in their respective fields. They must have all worked on World Bank aided project in the same capacity for not less than 1 year. They must also have some exposure of working with State Government. Road safety specialist has to coordinate with other stake holder departments for safety related activities. He should also be capable of guiding PIU in procurement of safety related goods. Deployment of above officers would be need based and with the consent of PIU. Once deployed, the officers will have to work from the office of PIU as of these specialists will not be evaluated and will be deemed sub professionals. However, their appointment shall be with approval of PIU. • DELETED																																																																																																																																																																					
13	Section 7 – Terms of Reference 9.1 Staffing Schedule 9.2 Staffing Schedule 9.3 Staffing Schedule	1. Each expert of the team must be personally available to do the scheduled work. The total indicative man month of key professional staff is @ 291 2. The key professional and skill & experience required in the PMC are: i. Team Leader cum Infrastructure Expert ii. Deputy Team Leader cum Project Management Expert iii. Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management iv. Senior Bridge / Structural Engineer v. Senior Quality cum Material Expert vi. Procurement cum Contract Management expert(including PPP project) vii. IT Expert viii. Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator ix. Financial Management Expert x. Legal expert(civil contract and Agreement) xi. Senior Environment Expert xii. Road Safety Expert xiii. Social Development Specialist	1. Each expert of the team must be personally available to do the scheduled work. The total indicative man month of key professional staff is @ 303. 2. The key professional and skill & experience required in the PMC are: i. Team Leader cum Infrastructure Expert ii. Deputy Team Leader iii. Senior Highway Engineer and Project Planning expert(s) iv. Senior Bridge cum Structural Engineer v. Senior Quality cum Material Engineer (Team Leaders Office) vi. Procurement cum Contract Management Expert (including PPP project) vii. Public Sector (India) / "Domain Expert" - IDAP / GAAP coordinator viii. Financial Management Expert ix. Legal Expert (Civil Contract and Consultancy Agreement) x. Senior Environment Engineer xi. Road Safety Specialist xii. Social Development / R & R Expert xiii. IT Expert																																																																																																																																																																					
14	Item 10 (TOR): Data Services and Facilities to be provided by the Employer, page 75.	The Consultant will be responsible for making his own arrangements for all his accommodation (including the office of the Team Leader and associated staff stationed in Bangalore and his site staff)	The Consultant will be responsible for making his own arrangements for all his accommodation (including the office of the Team Leader and associated staff stationed in Gandhinagar, Gujarat and his site staff)																																																																																																																																																																					
15	Section 7, Indicative Men Month Requirements Page No. 95	Annexure V Indicative Men Months Requirements <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Name of Key Professionals</th> <th>Man Months</th> <th>Sub professional staff for following Key Professionals</th> <th>Man Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Team leader cum Infrastructure Expert</td> <td>56</td> <td>Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management</td> <td>50</td> </tr> <tr> <td>2</td> <td>Deputy Team Leader cum Project Management Expert</td> <td>34</td> <td>Senior Bridge / Structural Engineer</td> <td>24</td> </tr> <tr> <td>3</td> <td>Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management</td> <td>20</td> <td>Senior Quality cum Material</td> <td>60</td> </tr> <tr> <td>4</td> <td>Senior Bridge / Structural Engineer</td> <td>12</td> <td>Procurement cum Contract Management expert (including PPP project)</td> <td>42</td> </tr> <tr> <td>5</td> <td>Senior Quality cum Material Expert</td> <td>20</td> <td>Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain expert</td> <td>56</td> </tr> <tr> <td>6</td> <td>Procurement cum Contract Management expert(including PPP project)</td> <td>12</td> <td>Financial Controller</td> <td>56</td> </tr> <tr> <td>7</td> <td>Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain Expert</td> <td>28</td> <td>Senior Environment Expert</td> <td>56</td> </tr> <tr> <td>8</td> <td>Financial Management Expert</td> <td>20</td> <td></td> <td></td> </tr> <tr> <td>9</td> <td>Legal expert (civil contract and consultancy Agreement)</td> <td>15</td> <td>Road Safety Expert</td> <td>51</td> </tr> <tr> <td>10</td> <td>Senior Environment Expert</td> <td>20</td> <td>Social Development Expert</td> <td>53</td> </tr> <tr> <td>11</td> <td>Road Safety Expert</td> <td>24</td> <td>IT Manager</td> <td>47</td> </tr> <tr> <td>12</td> <td>Social Development Expert</td> <td>20</td> <td>Account officer</td> <td>56</td> </tr> <tr> <td>13</td> <td>R-T Expert</td> <td>10</td> <td>Office manager</td> <td>56</td> </tr> <tr> <td></td> <td></td> <td></td> <td>Records Management Specialist</td> <td>16</td> </tr> <tr> <td></td> <td>Total Man Months</td> <td>291</td> <td>Total Man Months</td> <td>623</td> </tr> </tbody> </table>	Sr. No.	Name of Key Professionals	Man Months	Sub professional staff for following Key Professionals	Man Months	1	Team leader cum Infrastructure Expert	56	Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management	50	2	Deputy Team Leader cum Project Management Expert	34	Senior Bridge / Structural Engineer	24	3	Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management	20	Senior Quality cum Material	60	4	Senior Bridge / Structural Engineer	12	Procurement cum Contract Management expert (including PPP project)	42	5	Senior Quality cum Material Expert	20	Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain expert	56	6	Procurement cum Contract Management expert(including PPP project)	12	Financial Controller	56	7	Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain Expert	28	Senior Environment Expert	56	8	Financial Management Expert	20			9	Legal expert (civil contract and consultancy Agreement)	15	Road Safety Expert	51	10	Senior Environment Expert	20	Social Development Expert	53	11	Road Safety Expert	24	IT Manager	47	12	Social Development Expert	20	Account officer	56	13	R-T Expert	10	Office manager	56				Records Management Specialist	16		Total Man Months	291	Total Man Months	623	Annexure VII Indicative Men Months Requirements' <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Name of Key Professionals</th> <th>Man Months</th> <th>Sub professional staff for following Key Professionals</th> <th>Man Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Team leader cum Infrastructure Expert</td> <td>56</td> <td>Highway Engineer cum Project Planning expert (s) with relevant Indian experience in project management</td> <td>50</td> </tr> <tr> <td>2</td> <td>Deputy Team Leader</td> <td>34</td> <td>Bridge cum Structural Engineer</td> <td>24</td> </tr> <tr> <td>3</td> <td>Senior Highway Engineer and Project Planning Expert (s)</td> <td>26*</td> <td>Quality cum Material Engineer</td> <td>60</td> </tr> <tr> <td>4</td> <td>Senior Bridge cum Structural Engineer</td> <td>12</td> <td>Procurement cum Contract Management Assistant (including PPP project)</td> <td>42</td> </tr> <tr> <td>5</td> <td>Senior Quality cum Material Engineer (Team Leader's Office)</td> <td>20</td> <td>Public Sector Domain cum IDAP / GAAP Consultancy Coordinator cum Public Sector Domain Specialist</td> <td>56</td> </tr> <tr> <td>6</td> <td>Procurement cum Contract Management Expert (including PPP project)</td> <td>12</td> <td>Financial Controller</td> <td>56</td> </tr> <tr> <td>7</td> <td>Public Sector (India) / "Domain Expert" - IDAP / GAAP Co-Ordinator</td> <td>28</td> <td>Environment Engineer</td> <td>56</td> </tr> <tr> <td>8</td> <td>Financial Management Expert</td> <td>20</td> <td></td> <td></td> </tr> <tr> <td>9</td> <td>Legal Expert (Civil Contract and Consultancy Agreement)</td> <td>15</td> <td>Road Safety Engineer</td> <td>51</td> </tr> <tr> <td>10</td> <td>Senior Environment Engineer</td> <td>20</td> <td>Social Development Specialist</td> <td>53</td> </tr> <tr> <td>11</td> <td>Road Safety Specialist</td> <td>24*</td> <td>IT Manager</td> <td>47</td> </tr> <tr> <td>12</td> <td>Social Development / R & R Expert</td> <td>20</td> <td>Account Officer</td> <td>56</td> </tr> <tr> <td>13</td> <td>IT Expert</td> <td>10</td> <td>Office Manager</td> <td>56</td> </tr> <tr> <td></td> <td></td> <td></td> <td>Records Management Specialist</td> <td>16</td> </tr> <tr> <td></td> <td></td> <td></td> <td>Data Entry Operator (PIU Office)</td> <td>60</td> </tr> <tr> <td></td> <td>Total Man Months</td> <td>303</td> <td>Total Man Months</td> <td>683</td> </tr> </tbody> </table> <p>* This amendment is due to scope elaboration on Safer Corridor Demeonstration Programme (SCDP) and as deliberated in Pre-proposal conference. Regarding SCDP already the Client has completed Baseline data collection and preparation of Base Map in details. It is stipulated through this PMC scope to have all the such details, reports, maps reviewed and accordingly working out safety related interventions in line with prevailing best safer design practices across the globe. Also the inputs of iRAP, which shall be provided later, need to be taken into consideration. For SCDP PMC shall remain fully responsible for all kind of design, costing, facilitation and related inputs as desired by the Client towards successful demonstartion on ground. Looking to design and safety related special focus and importance, the respective man months stands amended accordingly as per the revised key person month input table.</p>	Sr. No.	Name of Key Professionals	Man Months	Sub professional staff for following Key Professionals	Man Months	1	Team leader cum Infrastructure Expert	56	Highway Engineer cum Project Planning expert (s) with relevant Indian experience in project management	50	2	Deputy Team Leader	34	Bridge cum Structural Engineer	24	3	Senior Highway Engineer and Project Planning Expert (s)	26*	Quality cum Material Engineer	60	4	Senior Bridge cum Structural Engineer	12	Procurement cum Contract Management Assistant (including PPP project)	42	5	Senior Quality cum Material Engineer (Team Leader's Office)	20	Public Sector Domain cum IDAP / GAAP Consultancy Coordinator cum Public Sector Domain Specialist	56	6	Procurement cum Contract Management Expert (including PPP project)	12	Financial Controller	56	7	Public Sector (India) / "Domain Expert" - IDAP / GAAP Co-Ordinator	28	Environment Engineer	56	8	Financial Management Expert	20			9	Legal Expert (Civil Contract and Consultancy Agreement)	15	Road Safety Engineer	51	10	Senior Environment Engineer	20	Social Development Specialist	53	11	Road Safety Specialist	24*	IT Manager	47	12	Social Development / R & R Expert	20	Account Officer	56	13	IT Expert	10	Office Manager	56				Records Management Specialist	16				Data Entry Operator (PIU Office)	60		Total Man Months	303	Total Man Months	683
Sr. No.	Name of Key Professionals	Man Months	Sub professional staff for following Key Professionals	Man Months																																																																																																																																																																				
1	Team leader cum Infrastructure Expert	56	Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management	50																																																																																																																																																																				
2	Deputy Team Leader cum Project Management Expert	34	Senior Bridge / Structural Engineer	24																																																																																																																																																																				
3	Senior Highway Engineer cum Project Planning expert(s) with relevant Indian experience in project management	20	Senior Quality cum Material	60																																																																																																																																																																				
4	Senior Bridge / Structural Engineer	12	Procurement cum Contract Management expert (including PPP project)	42																																																																																																																																																																				
5	Senior Quality cum Material Expert	20	Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain expert	56																																																																																																																																																																				
6	Procurement cum Contract Management expert(including PPP project)	12	Financial Controller	56																																																																																																																																																																				
7	Public Sector Domain Expert cum IDAP /GAAP consultancy coordinator cum Public Sector Domain Expert	28	Senior Environment Expert	56																																																																																																																																																																				
8	Financial Management Expert	20																																																																																																																																																																						
9	Legal expert (civil contract and consultancy Agreement)	15	Road Safety Expert	51																																																																																																																																																																				
10	Senior Environment Expert	20	Social Development Expert	53																																																																																																																																																																				
11	Road Safety Expert	24	IT Manager	47																																																																																																																																																																				
12	Social Development Expert	20	Account officer	56																																																																																																																																																																				
13	R-T Expert	10	Office manager	56																																																																																																																																																																				
			Records Management Specialist	16																																																																																																																																																																				
	Total Man Months	291	Total Man Months	623																																																																																																																																																																				
Sr. No.	Name of Key Professionals	Man Months	Sub professional staff for following Key Professionals	Man Months																																																																																																																																																																				
1	Team leader cum Infrastructure Expert	56	Highway Engineer cum Project Planning expert (s) with relevant Indian experience in project management	50																																																																																																																																																																				
2	Deputy Team Leader	34	Bridge cum Structural Engineer	24																																																																																																																																																																				
3	Senior Highway Engineer and Project Planning Expert (s)	26*	Quality cum Material Engineer	60																																																																																																																																																																				
4	Senior Bridge cum Structural Engineer	12	Procurement cum Contract Management Assistant (including PPP project)	42																																																																																																																																																																				
5	Senior Quality cum Material Engineer (Team Leader's Office)	20	Public Sector Domain cum IDAP / GAAP Consultancy Coordinator cum Public Sector Domain Specialist	56																																																																																																																																																																				
6	Procurement cum Contract Management Expert (including PPP project)	12	Financial Controller	56																																																																																																																																																																				
7	Public Sector (India) / "Domain Expert" - IDAP / GAAP Co-Ordinator	28	Environment Engineer	56																																																																																																																																																																				
8	Financial Management Expert	20																																																																																																																																																																						
9	Legal Expert (Civil Contract and Consultancy Agreement)	15	Road Safety Engineer	51																																																																																																																																																																				
10	Senior Environment Engineer	20	Social Development Specialist	53																																																																																																																																																																				
11	Road Safety Specialist	24*	IT Manager	47																																																																																																																																																																				
12	Social Development / R & R Expert	20	Account Officer	56																																																																																																																																																																				
13	IT Expert	10	Office Manager	56																																																																																																																																																																				
			Records Management Specialist	16																																																																																																																																																																				
			Data Entry Operator (PIU Office)	60																																																																																																																																																																				
	Total Man Months	303	Total Man Months	683																																																																																																																																																																				

Sr. No.	Clause Reference	Original Clause	Amended Clause																																																																																																																													
16	Clause 33 of S.C.C. Page No. 128	For more clarification refer Annexure - II.	For more clarification refer Annexure - VIII.																																																																																																																													
17	Clause 33 of S.C.C Page No. 140	<p>Annexure- II : Illustration of Deduction on Replacement of Foreign / Local staff</p> <table border="1"> <thead> <tr> <th>Particular</th> <th>Amount</th> <th>Deduction</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>Total contract value</td> <td>120 Lac</td> <td></td> <td></td> </tr> <tr> <td>remuneration of foreign and local staff</td> <td>72 Lac</td> <td></td> <td></td> </tr> <tr> <td>Total assignment period</td> <td>36 Month</td> <td></td> <td></td> </tr> <tr> <td>Deduction</td> <td></td> <td></td> <td></td> </tr> <tr> <td>Average remuneration of foreign and local staff / month</td> <td>2 Lac</td> <td></td> <td></td> </tr> <tr> <td>A Deduction of 1 % of average remuneration of foreign and local staff on every month on 4th replacement at 9th month</td> <td>0.02 Lac</td> <td></td> <td>4th replacement</td> </tr> <tr> <td>Total deduction due to 4th replacement (up to 36 month) (0.02*28)</td> <td></td> <td>0.56 Lac</td> <td></td> </tr> <tr> <td>B Deduction of 2 % of average remuneration of foreign and local staff on every month on 5th replacement at 13th month</td> <td>0.04 Lac</td> <td></td> <td>5th replacement</td> </tr> <tr> <td>Total deduction due to 5th replacement (up to 36 month) (0.04*24)</td> <td></td> <td>0.96 Lac</td> <td></td> </tr> <tr> <td>C Deduction of 3 % of average remuneration of foreign and local staff on every month on 6th replacement at 15th month</td> <td>0.06 Lac</td> <td></td> <td>6th replacement</td> </tr> <tr> <td>Total deduction due to 6th replacement (up to 36 month) (0.06*22)</td> <td></td> <td>1.32 Lac</td> <td></td> </tr> <tr> <td>D Deduction of 4 % of average remuneration of foreign and local staff on every month on 7th replacement at 18th month</td> <td>0.08 Lac</td> <td></td> <td>7th replacement</td> </tr> <tr> <td>Total deduction due to 7th replacement (up to 36 month) (0.08*18)</td> <td></td> <td>1.44 Lac</td> <td></td> </tr> <tr> <td>Total deduction</td> <td></td> <td>4.28 Lac</td> <td></td> </tr> </tbody> </table> <p>Note 2.Such type of deduction shall be made for each replacement from 4th replacement up to maximum 5% of contract value (INR) i.e up to 6 Lac</p>	Particular	Amount	Deduction	Remarks	Total contract value	120 Lac			remuneration of foreign and local staff	72 Lac			Total assignment period	36 Month			Deduction				Average remuneration of foreign and local staff / month	2 Lac			A Deduction of 1 % of average remuneration of foreign and local staff on every month on 4th replacement at 9th month	0.02 Lac		4th replacement	Total deduction due to 4th replacement (up to 36 month) (0.02*28)		0.56 Lac		B Deduction of 2 % of average remuneration of foreign and local staff on every month on 5th replacement at 13 th month	0.04 Lac		5th replacement	Total deduction due to 5th replacement (up to 36 month) (0.04*24)		0.96 Lac		C Deduction of 3 % of average remuneration of foreign and local staff on every month on 6th replacement at 15 th month	0.06 Lac		6th replacement	Total deduction due to 6th replacement (up to 36 month) (0.06*22)		1.32 Lac		D Deduction of 4 % of average remuneration of foreign and local staff on every month on 7th replacement at 18 th month	0.08 Lac		7th replacement	Total deduction due to 7th replacement (up to 36 month) (0.08*18)		1.44 Lac		Total deduction		4.28 Lac		<p>Annexure - VIII Illustration of Deduction on Replacement of Foreign / Local staff Amount in Rs. (INR) : Total contract value: 120 Lacs Remuneration of foreign & local staff : 72 Lacs Total assignment period : 12 months Average Monthly Remuneration = 72/12 = 6 Lacs</p> <table border="1"> <thead> <tr> <th></th> <th>1</th> <th>2</th> <th>3</th> <th>4</th> <th>5</th> <th>6</th> <th>7</th> <th>8</th> <th>9</th> <th>10</th> <th>11</th> <th>12</th> </tr> </thead> <tbody> <tr> <td>Monthly Bill</td> <td>B1</td> <td>B2</td> <td>B3</td> <td>B4</td> <td>B5</td> <td>B6</td> <td>B7</td> <td>B8</td> <td>B9</td> <td>B10</td> <td>B11</td> <td>B12</td> </tr> <tr> <td>Replacement</td> <td>Nil</td> <td>R1</td> <td>R2</td> <td>R2</td> <td>R3</td> <td>R3</td> <td></td> <td></td> <td>R4</td> <td></td> <td>R5</td> <td></td> </tr> <tr> <td>Withheld</td> <td>-</td> <td>0.01*</td> <td>0.01*</td> <td>0.01*</td> <td>0.01*</td> <td>0.01*</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td>Deduction</td> <td></td> <td>B2</td> <td>B2</td> <td>(B2+B4)</td> <td>(B2+B4)</td> <td>(B2+B4+B6)</td> <td></td> <td></td> <td></td> <td>0.01 * (B2+B4+B6) + 0.01 * 6 Lacs.</td> <td></td> <td>0.01* 6 Lacs.</td> </tr> </tbody> </table> <p>Total Deduction = 0.01 * (B2+B4+B6) + 0.01 * 12 Lacs In case, 4th and 5th replacement was not there, then withheld amount i.e. 0.01 * (B2+B4+B6) would be released in final bill. Maximum amount of deduction i.e. 5 % of Contract Value is 5 % of 120 = 6 Lacs</p>		1	2	3	4	5	6	7	8	9	10	11	12	Monthly Bill	B1	B2	B3	B4	B5	B6	B7	B8	B9	B10	B11	B12	Replacement	Nil	R1	R2	R2	R3	R3			R4		R5		Withheld	-	0.01*	0.01*	0.01*	0.01*	0.01*							Deduction		B2	B2	(B2+B4)	(B2+B4)	(B2+B4+B6)				0.01 * (B2+B4+B6) + 0.01 * 6 Lacs.		0.01* 6 Lacs.
Particular	Amount	Deduction	Remarks																																																																																																																													
Total contract value	120 Lac																																																																																																																															
remuneration of foreign and local staff	72 Lac																																																																																																																															
Total assignment period	36 Month																																																																																																																															
Deduction																																																																																																																																
Average remuneration of foreign and local staff / month	2 Lac																																																																																																																															
A Deduction of 1 % of average remuneration of foreign and local staff on every month on 4th replacement at 9th month	0.02 Lac		4th replacement																																																																																																																													
Total deduction due to 4th replacement (up to 36 month) (0.02*28)		0.56 Lac																																																																																																																														
B Deduction of 2 % of average remuneration of foreign and local staff on every month on 5th replacement at 13 th month	0.04 Lac		5th replacement																																																																																																																													
Total deduction due to 5th replacement (up to 36 month) (0.04*24)		0.96 Lac																																																																																																																														
C Deduction of 3 % of average remuneration of foreign and local staff on every month on 6th replacement at 15 th month	0.06 Lac		6th replacement																																																																																																																													
Total deduction due to 6th replacement (up to 36 month) (0.06*22)		1.32 Lac																																																																																																																														
D Deduction of 4 % of average remuneration of foreign and local staff on every month on 7th replacement at 18 th month	0.08 Lac		7th replacement																																																																																																																													
Total deduction due to 7th replacement (up to 36 month) (0.08*18)		1.44 Lac																																																																																																																														
Total deduction		4.28 Lac																																																																																																																														
	1	2	3	4	5	6	7	8	9	10	11	12																																																																																																																				
Monthly Bill	B1	B2	B3	B4	B5	B6	B7	B8	B9	B10	B11	B12																																																																																																																				
Replacement	Nil	R1	R2	R2	R3	R3			R4		R5																																																																																																																					
Withheld	-	0.01*	0.01*	0.01*	0.01*	0.01*																																																																																																																										
Deduction		B2	B2	(B2+B4)	(B2+B4)	(B2+B4+B6)				0.01 * (B2+B4+B6) + 0.01 * 6 Lacs.		0.01* 6 Lacs.																																																																																																																				
18	Section 8 – Conditions of Contract Adjustment of Remuneration.	SCC 42.3 (b) Rf and provided formula appears to be needing compatibility.	<p>(Payments for remuneration made in accordance with clause GC 6.2)</p> <p>a. In foreign currency shall be adjusted as follows: (a) Remuneration paid in foreign currency pursuant to the rates set forth in Appendix C shall be adjusted every 12 month (and, the first time, with effect for the remuneration earned in the 13th calendar month after the date of the Contract) by applying the following formula:</p> $R_f = R_{fo} \times \left[0.1 + 0.9 \frac{I_f}{I_{fo}} \right]$ <p>Where R_f is the adjusted remuneration, R_{fo} is the remuneration payable on the basis of the rates set forth in Appendix C for remuneration payable in foreign currency, I_f is the official index for salaries in the country of the foreign currency for the first month for which the adjustment is supposed to have effect, and I_{fo} is the official index for salaries in the country of the foreign currency for the month of date of the Contract (the index for “wages” published by International Monetary Fund in its monthly “International Financial Statistics” for the country could be considered for adoption.</p>																																																																																																																													
19	Section 8 – Conditions of Contract Adjustment of Remuneration.	SCC 42.3 (b) Rf and provided formula appears to be needing compatibility.	<p>b) Remuneration paid in local currency pursuant to the rates set forth in Appendix C shall be adjusted every 12 month (and, for the first time, with effect for the remuneration earned in the 13th calendar month after the date of the Contract) by applying the following formula:</p> $R_l = R_{lo} \times \left[0.1 + 0.9 \frac{I_l}{I_{lo}} \right]$ <p>Where R_l is the adjusted remuneration, R_{lo} is the remuneration payable on the basis of the rates set forth in Appendix C for remuneration payable in local currency, I_l is the official index for salaries in India (Consumer Price Index Industrial Workers published by Labour Bureau, Government of India) for the first month for which the adjustment is to have effect and, I_{lo} is the official index for salaries in India as indicated above for the</p>																																																																																																																													
20	Section 8 – Conditions of Contract (a) Advance Payment.	SCC 45.1 The amount of advance payment is 5% of the contract price. The advance payment shall be paid in currency INR. This advance shall be paid after notice to proceed and against the production of unconditional Bank Guarantee in the format given in Appendix-E. Validity of Bank Guarantee shall be 6 months.	The amount of advance payment is 10% of the contract price. The advance payment shall be paid in currency INR. This advance shall be paid after notice to proceed and against the production of unconditional Bank Guarantee in the format given in Appendix-E. Validity of Bank Guarantee shall be 12 months.																																																																																																																													
21	Section 8 – Conditions of Contract (a) through (g).	SCC 35.1 35.1(a),(b),(c),(e),(f)and (g) are deleted. The client will provided details specified in Appendix-D to the consultant at no cost.	35.1(a),(b),(c),(e),(f) and (g) shall prevail. The client will provide details specified in Appendix-D to the consultant at no cost.																																																																																																																													

Superintending Engineer
Project Implementation Unit
Gandhinagar