
Sr. No. Clause Reference Original Clasue Amended Clause

1 Clause 10.2 of Data Sheet on page 23 Statement of Undertaking is required: Yes 
(but No Statement of Undertaking is sprovided)

Statement of Undertaking is required: This is covered
under form Tech 1 under point e. 

Point no.37 (xiii) on page 65 

46. The consultant’s services shall be remunerated on Lump
sum basis based upon the deliverables schedule
 Till procurement (18 m) 

46. The consultant’s services shall be remunerated on Lump
sum basis based upon the deliverables schedule
Till procurement (18 m). All the deliverables shall be

submitted in 7 hard Copies and 2 Soft copies
No Clause New Para as 15 in page 66 is added as follows                                

All the deliverables (Part A and Part B) shall be 
submitted in 7 hard Copies and 2 Soft copies

Part B: Post-Procurement services Page No 69

47. The consultant’s....................The Client. Although Part-
B contract shall be in force for 48 months, payment 
mechanism for Part-B shall start upon The Client notice 
only.......

47. The consultant’s....................The Client. Although Part-
B contract shall be in force for 30 months , payment 
mechanism for Part-B shall start upon The Client notice 
only.......

Clause no.14.1 of SCC on page 144 Expiration of Contract:
The time period shall be: 48 Months.

Expiration of Contract:
The time period shall be: 30 Months.

4 Clause No.35.1 (a) through (g)  of SCC on page 147

35.1(a),(b),(c),(e),(f)and  (g)  are  deleted.  The client will 
provided details specified in Appendix-D to the consultant 
at no cost.

Specific Clause in SCC stands amended as "All assistance 
to the best of Employers abilities will be extended. The 
client will provide details specified in Appendix-D to the 
consultant at no cost.".

5 Clause No.44.2 of GCC on page 97

44.2     If either Party objects .........dispute cannot be 
amicably settled within fourteen (14) days following the 
response of that Party, Clause GCC 49.1 shall apply.

44.2     If either Party objects .........dispute cannot be 
amicably settled within fourteen (14) days following the 
response of that Party, Clause GCC 45.1 shall apply.

6 Additional Point-Support Staff Man-months

14.1.2 Estimated input of Key Experts’ time-input: 131 
person-months.
Part A: Pre-Procurement – 45 person-months
Part B: Post-Procurement – 86 person-months

14.1.2 Estimated input of Key Experts’ time-input: 131 
person-months.
Part A: Pre-Procurement – 45 person-months
Part B: Post-Procurement – 86 person-months
Estimated input for Technical Support Staff is provided 
as indicative for Both Part A and Part B together as 60 
person months

7 Page 55, Section‐7 TOR

Government of Gujarat....Out of this, about 110 km of road 
length (4 road corridors) has been identified for inclusion in 
the OPRC mode of execution. Details of these roads are as 
per attachment-I. 

Government of Gujarat …….... Out of this, about 110 km 
of road length (3 road corridors) has been identified for 
inclusion in the OPRC mode of execution. Details of these 
roads are as per attachment-I. 

ADDENDUM
  Request For Proposal(RFP) for the OPRC Engineer for Second Gujarat State Highway Project (GSHP-II )

3
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8 Page 64 v.sr.no2

2. arrange site inspections as decided under para XX and 
job conferences; prepare draft minutes and circulate 
approved minutes
3. checking the Contractor’s work as per frequency decided 
in para XX, notifying the Contractor of any defects found 
and requesting additional testing as considered necessary

2. arrange site inspections and job conferences; prepare 
draft minutes and circulate approved minutes
3. checking the Contractor’s work, notifying the 
Contractor of any defects found and requesting 
additional testing as considered necessary

9 Staff Qualifications

53. Team Leader: The person shall be a senior highway 
engineer. He should have degree in Civil/Highway 
Engineering or equivalent with minimum 15 year’s 
experience. He must have minimum 4 years of international 
experience. He must have experience in designing and 
implementing OPRC project. The incumbent must have 
minimum 2 years of experience as Team Leader on similar 
assignments and work experience of 2 years in projects 
funded by international financing institutions. Knowledge 
of international ‘best practices’ , modern highway 
construction technology, Associated risks, Key performance 
measures, project management, implementation and 
operation of performance based road maintenance 
contracts, road asset valuation and road asset management 
is important. The candidate must have proven record as 
Highway Engineer and project manager.

53. Team Leader: The person shall be a senior highway 
engineer. He should have degree in Civil/Highway 
Engineering or equivalent with minimum 15 year’s 
experience. He must have minimum 2 years of 
international experience. He must have experience in 
designing and implementing OPRC project. The incumbent 
must have minimum 2 years of experience as Team Leader 
on similar assignments and work experience of 2 years in 
projects funded by international financing institutions. 
Knowledge of international ‘best practices’ , modern 
highway construction technology, Associated risks, Key 
performance measures, project management, 
implementation and operation of performance based road 
maintenance contracts, road asset valuation and road asset 
management is important. The candidate must have proven 
record as Highway Engineer and project manager.

10 Staff Qualifications

54. Highway Specialist: The candidate should have degree 
in Civil engineering with minimum 10 years of experience 
of which minimum Six years experience in Performance 
based road contracts covering at least two projects is 
essential. The person should have minimum 2 years 
experience on major highway projects funded by 
international lending agencies. Knowledge of international 
‘best practices’ and modern highway construction 
technology is important. 

54. Highway Specialist: The candidate should have degree 
in Civil engineering with minimum 10 years of experience 
of which minimum Six years experience in Performance 
based road contracts or major road 
maintenance/rehabilitation program(State Highway and 
above) covering at least two projects is essential. The 
person should have minimum 2 years experience on major 
highway projects funded by international lending agencies. 
Knowledge of international ‘best practices’ and modern 
highway construction technology is important. 
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11 Staff Qualifications

57.             Roads Management Specialist: The candidate must
have a Masters degree or equivalent in Transportation with
minimum 15 years of experience out of which at least 4
years on road projects. Experience of at least 2 years in
developed countries and of at least 3 years in developing
countries, particularly in Asia, is essential. Experience and
knowledge in use of latest HDM-IV and/or other equivalent
evaluation models is essential. Thorough experience on
planning and managing traffic surveys and studies, roads
analysis, transport demand forecasting, roads planning and
traffic management is essential. The candidate must be
conversant with the latest analysis and planning tools.

57.             Roads Management Specialist: The candidate 
must have a Masters degree or equivalent in Transportation 
with minimum 15 years of experience out of which at least 
4 years on road projects. Experience in developed 
countries is preferred and Experience of at least 3 years in 
developing countries, particularly in Asia, is essential. 
Experience and knowledge in use of latest HDM-IV and/or 
other equivalent evaluation models is essential. Thorough 
experience on planning and managing traffic surveys and 
studies, roads analysis, transport demand forecasting, roads 
planning and traffic management is essential. The candidate 
must be conversant with the latest analysis and planning 
tools.

12 ToR, Page 59

viii. Delays in Forestry clearances as well as delays in
land acquisition. No forestry clearance and land
acquisition is required for the 4 corridors. However there
can be other risks as listed below . The consultant may
propose methods to mitigate this risk and transfer the onus
to the contractor as far as possible.

viii. Delays in Forestry clearances as well as delays in
land acquisition. No forestry clearance and land
acquisition is required for the 3 corridors . However there
can be other risks as listed below . The consultant may
propose methods to mitigate this risk and transfer the onus
to the contractor as far as possible.

(Superintending Engineer)
Project Implementation Unit,

Gandhinagar


