

Response to Pre-Bid queries for the Civil works Package No. GSHP II/NCB/08 Widening & Strengthening of Lunawada -Khedapa Road Km.130+000 to 164+500(SH-002) and Km.0+000 to 22+200 (SH-152) under Second Gujarat State Highway Project (GSHP-II) held on 30/09/2013 at 15:30 hours (IST)

Sr.No.	Clause No.	Gist of the Query	Response	Remarks
1	Section- 4, Contract Data Clause No:21 Price Adjustment Para-6	Kindly give possession of section-1 & section-2 at the start of work so the work can be completed in time limit..	Not acceptable.	
2	Section- 4, Contract Data Clause No:17 & 28	As per the milestone Section-1 Completion period is 18 (Eighteen) months so, for the section -1 defect liability period should start on completion of section-1 i.e. after 18 (Eighteen) months on starting the work of section-1	Please refer Clause 35 of Section-4, Contract Data.	
3	Section- 4, Contract Data Clause No:48.2	Kindly consider the Refund Of Retention Money for Section-1after completion of defect liability period i.e. 18 (Eighteen) month Completion period for Section-1 Plus,365 days Defect liability period for section-1	Not acceptable.	
4	Section- 1 Instruction to Bidder Clause :- 4.5 (c) Qualification Criterea	Generally Roads & Building Department ,Government of Gujarat consider the Item of W.B.M. as sub -base Item. Kindly Consider the Quantity of W.B.M. in the Quantity criteria of G.S.B. Work.	Please Refer Sr. No 3 of Addendum.	

Sr.No.	Clause No.	Gist of the Query	Response	Remarks																		
5	Price adjustments for Plant & Machinery as per Contract Data : Part-6 Clause No:47	For this price index for Heavy Machinery is not available in all India Price Index Published by Ministry of Industrial Development ,Government of India ,So, Kindly clarify for the same .	Index of the construction machinery available on RBI's website shall be considered.																			
6.	Section- 4, Contract Data Clause No:47 Price adjustment	<p>Kindly consider the percentage of Price Adjustment as follow against contract data.</p> <table border="0" data-bbox="562 639 1317 1018"> <tr> <td>1.Labour-P1.....</td> <td>7%</td> </tr> <tr> <td>2 .Cement –Pc.....</td> <td>4%</td> </tr> <tr> <td>3.Steel –Ps.....</td> <td>3%</td> </tr> <tr> <td>4.Bitumen-Pb.....</td> <td>31%</td> </tr> <tr> <td>5..POL-Pf.....</td> <td>10%</td> </tr> <tr> <td>6.Plant & Machinery Spares –Pp....</td> <td>30%</td> </tr> <tr> <td>7. Other Materials –Pm.....</td> <td>15%</td> </tr> <tr> <td colspan="2">.....</td> </tr> <tr> <td style="text-align: center;">Total</td> <td style="text-align: center;">100%</td> </tr> </table>	1.Labour-P1.....	7%	2 .Cement –Pc.....	4%	3.Steel –Ps.....	3%	4.Bitumen-Pb.....	31%	5..POL-Pf.....	10%	6.Plant & Machinery Spares –Pp....	30%	7. Other Materials –Pm.....	15%		Total	100%	Not acceptable	
1.Labour-P1.....	7%																					
2 .Cement –Pc.....	4%																					
3.Steel –Ps.....	3%																					
4.Bitumen-Pb.....	31%																					
5..POL-Pf.....	10%																					
6.Plant & Machinery Spares –Pp....	30%																					
7. Other Materials –Pm.....	15%																					
.....																						
Total	100%																					

Date :- 30/09/2013

Place:- Gandhinagar

Superintending Engineer
 Project Implementation Unit
 Gandhinagar