

## Corrigendum-2

### **“Upgrading to Four Lane and Maintenance of Mehsana-Himatnagar, SH-55 under Design, Build, Finance, Operate, Maintain, and Transfer (DBFOMT) - Annuity Basis” for Second Gujarat State Highway Project (GSHP-II/ICB/01)**

This is with reference to RFP along with bid document issued to your firm/consortium for “Upgrading to Four Lane and Maintenance of Mehsana-Himatnagar, SH-55 under Design, Build, Finance, Operate, Maintain, and Transfer (DBFOMT) - Annuity Basis” for Second Gujarat State Highway Project (GSHP-II/ICB/01), **the last date for submission of proposals now stands extended.**

Response to Pre-bid queries and Addendum are under approval stage, once these are issued, you will be provided 20 days’ time for the submission.

D. K. Solanki  
Superintending Engineer  
Project Implementation Unit  
Gandhinagar (Gujarat)