

Contract Award Details for Mehsana-Himatnagar - DBFOMT

Package No.	Name of work	Name of the bidder who has submitted the bid	Semi-Annual Annuity Quoted by Bidder as read out at bid opening (in INR)	Evaluated Semi-Annual Annuity price of bid (in INR)	Name of the bidder whose bids are rejected/ non responsive with reasons	Name of the winning bidder	Final total contract price (in INR)	Concession Period	Duration of contract (months)	Brief description of work
GSHP-II/ICB/01	Upgrading To Four Lane and Maintenance Of Mehsana-Himatnagar, SH-55 Under Design, Build, Finance, Operate, Maintain, and Transfer (DBFOMT) - Annuity Basis	Montecarlo Limited and Kalthia Engineering and Construction Limited (JV)	29,60,00,000	29,60,00,000	-	RKC Infrabuilt Pvt. Ltd. and Chetak Enterprise Limited (JV)	25,25,00,000	12 years (Including 24 months of Construction period)	24 months	Design, Upgrading to Four Lane, Operation and Maintenance of the Existing State Highway No: 55 to 4-lane from Mehsana to Himatnagar passing through Vasai and Vijapur on DBFOMT (Annuity) Basis with horizontal and vertical alignment improvements, widening and strengthening, construction of new pavement, construction and/or rehabilitation of major and minor bridges, culverts, road intersections, interchanges, drains, road safety enhancements, until the transfer at the end of the Concession Period
		Patel Infrastructure Pvt. Ltd.	27,00,00,000	27,00,00,000	-					
		RKC Infrabuilt Pvt. Ltd. and Chetak Enterprise Limited (JV)	25,25,00,000	25,25,00,000	-					