Response to Written Queries of Bidders to the Request for Proposal(RFP)

ForConsultancy Services for R&BD Centered Capacity Development (R&BD-CD) for Second Gujarat State Highway Project (GSHP-II) (IDAP Package-2)

2.		Sr. No.
Section 7: Terms of Reference. Appendix - 1. Qualification and Experience Requirements of Key Personnel. Page No.62-110	E. Data Sheet, B. Preparation of Proposals, Clause no. 21.1, Page 24 of 110, Section – 3 Technical proposal – Standard Forms, Form Tech 2 Consultant's Organization and Experience	Clause No.
Key Personnel As the number of experts are available with PG Degree in other relevant field of Civil Engineering and they are much capable of carrying out similar assignment. Position: Roads Management Specialist & Team Leader (TL) "Graduate qualifications in Civil Engineering, plus post-graduate qualifications in Management or Business Administration" The Consultants request the Client to amend the Qualification requirements of the said positions as	Evaluation of Technical Proposal Criteria, sub-criteria, and point system for the evaluation of the Technical Proposals: Points Checklist of Required Forms Form Tech-2 Consultant's Organization and Experience It is observed that the marks/points for Consultant's Organization and Experience are not given in the evaluation criteria of technical proposal. However, the forms for Consultant's organization and Experience are duly provided in Section -3 Technical proposal – Standard Forms (Tech -2 A and 2B). Considering the discrepancy in the above, you are requested to kindly confirm the Consultants are not required to showcase or provide Tech-2A and 2B in the proposal.	Query
TL & RM Specialist:No change, RFP stipulated criteria prevail.	There is no discrepancy. All details required as stipulated in RFP need to be submitted. No change to the RFP stipulations.	

		.4	ىپ	Sr. No.
	Point 21.1 Page No.24	Section 2: Instructions to Consultants and Data Sheet. E. Data Sheet C. Submission, Opening and Evaluation	Section 2: Instructions to Consultants and Data Sheet. E. Data Sheet C. Submission, Opening and Evaluation Point 21.1 Page No.24-25	Clause No.
The Consultants understands that the position mentioned in point number (d) and (l) are same. The responsibility/requirement for the position mentioned under point d) is also not mentioned in the "Appendix - 1. Qualification and Experience Requirements of Key Personnel, Page No.62-110" Therefore the Consultants request to adjust the 6 marks allotted for the position against point (d) accordingly. This may kindly be confirmed.	l) Senior Training & HRD (Strategy & Programs) Specialist: 5 Marks	Key Personnel ii. Key Experts' qualifications and competence for the Assignment: d) Senior Training & HRD Planning Specialist: 6 Marks and	Key Personnel 3) Years with the Firm: 10 Marks As the number of Experts / Specialist/ Independent Consultants with experience relevant to the scope of the project are available only on assignment to assignment basis and are not the permanent employees of the organization. Therefore, the Consultants requests the Client that if 50% of the proposed team are permanent employees of the organization, then full 10 marks will be given else the marks will be on pro-rata basis. This may kindly be accepted and confirmed	Query
		Please refer Addendum-I, Sr.No.1.	No change to this respect. RFP stipulation remains unchanged.	Response

		7.		Sr. No.
		Section - 7 Terms of Reference, Page 57 of 110, Key Personnel Requirements, Para 16, Table of Estimated 'Key Personnel' Inputs		Clause No.
As such, the Consultants suggest the Man Months for	Vide para 16, the, PWD Domain Specialist, is to provide key inputs to all the major tasks, predominantly review of Codes and Manual, strengthening of Quality functions, its management, capacity review and delivery capabilities of R&BD. All these tasks will need detailed deliberations with all the R&BD Departments and other stakeholders. Besides deliberations, an extensive review and revision of draft report prior to its approval by Review Committee of R&BD and World Bank will also be required.	Review of Man Months of Certain Key Professionals linked to Specific Tasks. 1. PWD Domain Specialist 2. Legal(Drafting/Legislative/ Statutory/Administrative) Specialist	Works Code & Manual be given to each Consultant to appreciate the magnitude of the work involved. Task 5 - Strengthening R&BD works Quality functions and Capacity: A list of existing codes and manuals be made available. Task 8 - Initiating R&BD Inter Agency twinning and staff interchanging - It is an extremely critical issue, since it involves, twining of existing operational organizations and staff rationalization presently employed with these departments. The Consultants will broadly interact with all the existing R&BD organizations to formulate its conceptual approach, for this specific deliverable. The existing Establishments, Institutions and Departments to be considered for the study be apprised.	Query
		RFP stipulated criteria prevail, as these are only indicative and the firmsmaypropose their own estimates in variation to the RFP stipulated indicative man months.		Response

					8. Task 2 and Task 4 of TOR, Page 52 & 53		Sr. No. Clause No.
 The venue and projection system etc. will be arranged by the Client or by the Consultants. 	 Duration of the Trainings both for 300 and 35 participants. 	 Whether trainings are Class room training or on- site training. 	2. Expected number of participants in each batch.	In case the inclusion of provisional sum is not agreed, the Client may kindly clarify the following: 1. Location of the Training.	Similarly as outlined vide para 6 of Section 7, Legal Expert has to develop draft documents for legislative, Statuary and Administrative functions for implementation of each recommended capacity building, training and staff interchanges. The Man Month for this Key professional are suggested to be increased from 4 to 10 Months. Training to R&BD Staff and Trainer It is noted from Tasks no. 2 and no. 4 of ToR that the Consultants are to organize and conduct training of \$300 staff of R&BD and also carry out training for \$5\$ staff as trainers. In this regard, since it is difficult to assess the cost incurred for conducting such Training, it is recommended that a be provisional sum may please provided for conducting training, so that all consultants are at par in their assessment for the Financial Proposal to meet this requirement.	this key professional be reviewed and increased from 8	Query
					Training and Workshops are complete responsibility of Consultants. RFP and scope of works are clear on this point. Responsive bid is expected from the bidders. No provisional sum or any other arrangement is accepted. Although R&BD-PIU will help out with respect to providing available facility at Engineering Staff College-ESC(Staff Training College of GoG). ESC is having one auditorium, two class rooms and a hall. However PIU cannot guarantee availability of the same.		Response

		.9	or. No.
		Section – 7. terms of Reference, Para 19, Table of All Expected Deliverables & Milestones, page 58 of 110	Clause No.
(b) Report on Review of QC/ QA/ QM function of R&BD, common for Tasks 1, 2, 5, 6 & 7: All these reports i.e. involving predominantly R&BD Works Code and Manual's review will need extensive interactive session and deliberations with all the R&BD departments. These reports are required to be submitted within 4, 5, 6, & 7th months. The Consultants suggest that the period of their submission be reviewed and extended by two (2) Months in each case	(a) Inception Report: The Inception Report is to be submitted by the Consultants at the end of the first month. The Consultants would like to suggest that there is a need to review it and may be allowed to be submitted at the end of second month, since there will be a requirement of comprehensive review of existing strategies, policies and functional parameters to outline the Capacity Building of R&BD to finalize the work program and review of certain issues of FTP, involving detailed and deliberate interactions of R&BD organization and key stake holders. This may please be considered.	Deliverables/output Per Contract As per para 19, page 58 of RFP, the schedule of Deliverables has been laid down, in this regard the Consultants would like to draw your kind attention for the following deliverables:-	6. Coordination with participants will be done by the Client.
		RFP stipulation prevails. It is a time bound and overlapping assignment with other IDAP packages hence deliverable schedule remains unchanged.	Response

0

Para 19, page 58 of RFP

Under this deliverable the consultants are required to

Please refer Sr.No.8 herein.

Response

Deliverables - Workshops

Clause No.

Sr. No.		12.	13.	- - - - - - - - - - - - - - -
Clause No.		Section 7: Clause no.14 of TOR, Duration and Location of the Services, Page 56	Clause no.24.1 of SCC, Page 98	Clause no.32.1 (a) through (f) of GCC, Page 89
Query	3. Designs of various environment safeguard measures You are requested to confirm the same.	Duration of the Contract As per Clause no.14 of TOR, the Contract duration shall be 24 months, which is expected to commence in first Quarter of 2015 and to be completed by mid-2018. If the contract commence in first Quarter of 2015 and to be completed by mid-2018 then the approximate duration of Contract shall be 3 years. Hence, you are requested to kindly modify this clause accordingly.	Professional Liability Insurance As per Clause 24.1 of SCC, the Consultant shall submit Professional Liability Insurance, with a minimum coverage of two (2) times of the Contract price. In this regard, it is submitted that all projects funded by world bodies such as World Bank. ADB, AfDB etc., the Consultants are required to take PLI cover equivalent to consultancy contract amount. In view of the above, you are requested to kindly consider to modify this clause by stating that the consultants shall take PLI cover equivalent to Consultancy Contract amount and NOT two times the value of the Consultancy Contract amount.	Obligations of the Client The Sl. No. of Clause 32.1 of GCC is not correct as the paragraph (c) has been written two times. You are requested to kindly modify the Sl. No. of this clause.
Response		It is to confirm that assignment duration is 24 months only from the date of commencement. Overall window statement is deleted, Please refer Addendum-1, Sr.No.2.	No change, RFP stipulation prevails.	Please refer Addendum-1, Sr.No. 3.

24.		Sr. No.
Additional Point		Clause No.
Extension of date It is requested that the date of submission of the proposal may please be extended and a period of at least 3 weeks may please be given for preparation of the proposal from the date of issue of clarifications so that our experts can prepare a comprehensive proposal addressing all issues of the RFP document / ToR.	guidelines. We confirm that the inclusion is not an additional condition imposed by the Bank but merely a reiteration of condition already included in the format of the Bank Guarantee as per the Contract Agreement and is not prejudicial to the interest of the beneficiary and does not affect, curtail or limits the rights and the obligation of the issuer bank. "Notwithstanding anything contained herein: 1. Our liability under this guarantee shall not exceed (in words): 2. This Bank Guarantee shall be valid up to gurt thereof under this Bank Guaranteed, if you serve upon us a written claim or demand on or before A proposed format for the bank guarantee is enclosed for your ready reference.	Query
As per WB norms, last date of submissionwill be kept as minimum two weeks from the date of issuance of clarifications and addendum.		Response

	25.	Sr. No.
	Para 3, Page 51, Section 7 of RFP	Clause No.
While preparing the Technical Proposal the GAAPs yardsticks/mechanisms are also required to be linked with concepts of Approach and Methodology. The Consultants would like to suggest, if the GAAP Matrix as endorsed by R&BD/GoG can please be made available during in house interactions with R&BD by Consultants to study the documents, as agreed during pre-bid conference held on 27 March 2015. It will enable consultants in strengthening of Approach and Methodology concepts for its linkage with IDAP.	Para 3, Page 51, Section 7 of *The 2013 – 2019 IDAP is an integral part of the overall Project strategy and is closely linked to a new sector-level multi-year Governance & Accountability Action Plan (GAAP).	Query
	The IDAP/GAAP matrix is already provided as Appendix 2 on page 67 of the RFP.	Response

* Additional Query after Pre-proposal conference

<u></u>	30.	29.	28.	27.	Sr. No.
Refer Qualification and Experience requirements for the position of Road Management Specialist & Team Leader on Page 62 of	Refer Task 6 of TOR on Page 54 of 110 of the RIP	Refer Clause (iii) of Task 4 of TOR on Page 53 of 110 of the RtP	Refer Clause 16.2 of Data Sheet on Page 23 of 110 of the RIP	Refer Clause 2.4 of Data Sheet on Page 21 of 110 of the RfP	. Clause No.
Clause specifies that the candidate should have Graduate qualifications in Civil Engineering, plus post- graduate qualifications in Management or Business Administration. We request the Client to kindly make post-graduate qualifications as	Clause specifies development and initiation of enhanced R&BD medium-term HR strategy. We request the Client to kindly confirm if there is any existing written HR strategy /policy for R&D department or general government policies are followed for the project.	Clause specifies that 300 R&BD staff to be trained for the project. We request the Client to kindly confirm the number of batches in which the training has to be conducted and number of persons in each batch. Also, kindly clarify and elaborate on the sharing of cost (logistics, training material etc) between the consultant and the government	Clause specifies no escalation to the remuneration rates during the project duration of 24 months. In general practice also ever employee gets an annual increment and further in current market scenario, it would be very difficult to retain the key staff for the subject project for 24 months without any escalation. We request the Client to kindly consider an annual escalation of 10% on the remuneration rates as per the official index for salaries in the Client's country	Clause specifies that the client will endeavor to provide Road Policy/PPP Policyrelevant to assignment. In order to prepare a comprehensive proposal, we request the Client to kindly issue a copy of same to all the bidders.	Query
Please refer Sr.No.2 herein.	As per scope of work the Bidder/Consultant is expected to assess the "Business-As-is" diagnosis to this respect as the part of assignment. Although the available information/documents can be referred at the Office of the Superintending Engineer (PIU) with prior appointment.	Please refer Sr.No.8 herein.	Not acceptable	Please refer Sr.No.6 herein.	Response

	_
į	2
4	Page
	_
	7
	2
	_
	9

Sr. No.	Chause No.	Query	Kesponse
37.	Refer Qualification and Experience requirements for the position of Legal Specialist on Page 66 of 110 of the RIP	Clause specifies that the candidate should have Graduate qualifications in Law, with post-graduation specialization(s) in Administrative Law and/or Legislative Drafting. We request the Client to kindly make post-graduate qualifications as preferable	No change, RFP stipulations prevail.
.80	Refer Qualification and Experience requirements for the position of Social (Impact) Management Specialist on Page 64 of 110 of the RIP	Clause specifies that the candidate should have minimum 10 years of professional experience. We request the Client to kindly reduce the experience requirements from 10 years to 8 years	No change, RFP stipulations prevail.
39.	Refer Appendix - 1 of TOR on Page 62 of 110 to Page 66 of 110 of the RtP:	We request the Client to kindly reduce by the number of years of experience 2 to 4 years for resources with Master's and/or Doctoral level qualifications in relevant field	No change, RFP stipulations prevail.
40.	Refer TOR on Page 51 of 110 to Page 61 of 110 of the RIP	We request the Client to kindly confirm if the road sector planning & development also include prioritization for maintenance (using HDM etc).	Bidders are kindly requested to go through the ToR thoroughly. Rather than limiting loosely and inadvertently query to anypoint; holistic-integrated comprehension of ToR may please be attended.
41	Refer Clause 17.7 and 17.9 of Data Sheet on Page 23 of 110 of the RIP	Clause specifies that the last date of submission of proposal as April 16, 2015. In order to prepare a comprehensive proposal, we request the Client to kindly extend the last date of submission by atleast three weeks from the date specified.	Please refer Sr. No.24 herein.
42.	Page 98, Special Conditions of Contract. 23.1: Limitation of the consultant's liability towards the client. (ii) For any indirect loss or damage that exceeds [insert a multiplier e.g. one, two.	The normal business practice is to cap the consultant's liability at [one time] the total value of contract. Please look in to this clause and confirm that the consultant's total liability shall not exceed the total contract value in any case.	No change, RFP stipulation prevails.

50. Para 14 of ToR and Para 30.2 of Data Sheet 51. Refer Clause (iii) of Task 4 of TOR on Page 53 of 110 of the RIP	50. Para 14 of ToR and Para 30.2 of Data Sheet		49. Para 15 and Para 30 of ToR	Sr. No. Clause No.
clarify. Please clarify how the costs for the envisaged train and workshops are to be covered under this contract what type of costs are to be covered by the Client what should be budgeted for by the Consultants?	clarify.	Para 14 states start of services will be in first quarter of Please refer Sr.No.12 herein. 2015 however data sheet suggests 26 June 2015. Please		Query
rand and		er of Please refer Sr.No.12 herein.	ravel Please refer Addendum-1, Sr. No. 7.	Response

(D.K. Solanki)

Superintending Engineer

Project Implementation Unit

Gandhinagar